
SPEC TOTAL COST  
SECTION DESCRIPTION VALUE PER SF PERCENT

01 GENERAL REQUIREMENTS 166,306$               1.67                 0.52                

ENCLOSURES AND TEMPORARY HEAT 190,000$               1.90                 0.59                

ABATEMENT 1,580,000$            15.82               4.90                

024100 MASS DEMOLITION 1,100,000$            11.02               3.41                

024119 SELECTIVE DEMOLITION w/Mass Demo -                  -                  

31-33 SITE WORK 1,633,414$            16.36               5.06                

033004 CIP CONCRETE 1,686,870$            16.89               5.23                

042000 UNIT MASONRY 2,506,748$            25.10               7.77                

051204 STRUCTURAL STEEL FRAMING (053004) 2,489,125$            24.93               7.72                

055000 METAL FABRICATIONS 153,900$               1.54                 0.48                

061053 ROUGH CARPENTRY 299,719$               3.00                 0.93                

064023 INTERIOR ARCH WOODWORK 462,535$               4.63                 1.43                

071416 SELF-ADHERING SHEET WATERPROOFING 43,358$                 0.43                 0.13                

072100 INSULATION 28,913$                 0.29                 0.09                

072726 FLUID APPLIED MEMBRANE AIR BARRIERS w/Trades -                  -                  

074000 ROOFING & METAL PANELS 781,708$               7.83                 2.42                

078100 FIREPROOFING -$                       -                  -                  

078413 PENETRATION FIRESTOPPING w/Trades -                  -                  

079200 JOINT SEALANTS 18,000$                 0.18                 0.06                

081113 HOLLOW METAL DOORS & FRAMES 61,950$                 0.62                 0.19                

081416 FLUSH WOOD DOORS 83,775$                 0.84                 0.26                

083113 ACCESS DOORS & FRAMES 3,200$                   0.03                 0.01                

083600 OVERHEAD DOORS 5,000$                   0.05                 0.02                

084000 VAULT DOORS 40,000$                 0.40                 0.12                

084213 ALUMINUM STOREFRONTS & WINDOWS 447,973$               4.49                 1.39                

087100 DOOR HARDWARE 114,530$               1.15                 0.36                

088000 GLAZING 11,410$                 0.11                 0.04                

089000 LOUVERS & VENTS 5,000$                   0.05                 0.02                

092116 GYPSUM 1,754,290$            17.57               5.44                

093000 TILING (093003) 127,664$               1.28                 0.40                

095113 ACOUSTICAL PANEL CEILINGS 283,295$               2.84                 0.88                

096466 WOOD ATHLETIC FLOORING 198,195$               1.98                 0.61                

096516 RESILIENT FLOORING 215,629$               2.16                 0.67                

096816 SHEET CARPETING 200,110$               2.00                 0.62                

096900 RAISED ACCESS FLOORING  5,000$                   0.05                 0.02                

099100 PAINTING 353,851$               3.54                 1.10                

101100 VISUAL DISPLAY SURFACES 10,000$                 0.10                 0.03                

101400 SIGNAGE 40,440$                 0.40                 0.13                

102113 TOILET COMPARTMENTS 35,400$                 0.35                 0.11                

102800 TOILET ACCESS 21,150$                 0.21                 0.07                

104400 FIRE SPECIALTIES 3,434$                   0.03                 0.01                

105000 LOCKERS 40,000$                 0.40                 0.12                

105500 POSTAL SPECIALITIES - ALLOWANCE 15,000$                 0.15                 0.05                

105600 HIGH DENSITY STORAGE 20,000$                 0.20                 0.06                

113100 RESIDENTIAL APPLIANCES 16,880$                 0.17                 0.05                
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SPEC TOTAL COST  
SECTION DESCRIPTION VALUE PER SF PERCENT

NEWINGTON, CT

June 18, 2015

Newington Town Hall 
DEMO Existing - NEW CONSTRUCTION

50% SCHEMATIC DESIGN

115213 AUDIO VISUAL SYSTEMS - ALLOWANCE 45,000$                 0.45                 0.14                

116623 GYMNASIUM EQUIPMENT 72,000$                 0.72                 0.22                

122300 WINDOW TREATMENTS 28,500$                 0.29                 0.09                

124813 FLOOR MATS 7,620$                   0.08                 0.02                

140000 ELEVATOR 240,000$               2.40                 0.74                

210001 WET-PIPE SPRINKLER SYSTEMS 478,510$               4.79                 1.48                

220001 PLUMBING 765,616$               7.67                 2.37                

230001 HVAC 4,019,484$            40.25               12.46              

240001 MEP COORDINATION 132,600$               1.33                 0.41                

260001 ELECTRICAL 2,829,656$            28.34               8.77                
261001 SECURITY ALLOWANCE 100,000$               1.00                 0.31                

SUB - TOTAL 25,972,756$          260.11$           80.52$            

CONTINGENCY - 10% 2,597,276$            26.01               8.05                

STAFF/GENERAL CONDITIONS 1,533,000$            15.35               4.75                

INSURANCE - $6.00/1000 180,618$               1.81                 0.56                

P & P BONDS - Based on $31.5 Mil 220,300$               2.21                 0.68                

BUILDING PERMIT  - DELETED NOT Required -                  -                  
FEE (1.68%) 512,466$               5.13                 1.59                

TOTAL 31,016,416$          310.62$           96.15$            
ESCALATION - 4% 1,240,657              12.42               3.85                

TOTAL 32,257,072$       323.04$        100.00$       

GROSS Building Area in SF

Gym Level 23,663                   

ADD for Second Gym 5,650                     

Lower Level 19,675                   

Main Level 25,433                   

Upper Level 25,433                   

TOTAL 99,854                   

Downes Construction Company, LLC 2



Town Hall

REVISED 50% SD Budget - June 18, 2015

Estimate Detail Unit Unit Price Subtotal Spec Total

01 GENERAL REQUIREMENTS

Temporary Fencing - 6' H CLF 1,435 lf 15.00$             21,525$              

Maintain Temporary Fencing 1 ls 10,000.00$      10,000$              

Fire Extinguishers 8 ea 500.00$           4,000$                

Final Cleaning 95,702 sf 0.40$               38,281$              

Project Sign 1 ea 4,500.00$        4,500$                

Surveying/Layout 1 ls 10,000.00$      10,000$              

Dumpsters 78 ea 1,000.00$        78,000$              

Total General Requirements 166,306$              

01 ENCLOSURES AND TEMPORARY HEAT

Temporary Heat

First Winter - Sitework, Foundations, Masonry 1 winters 15,000.00$      15,000$              

Equipment 1 winters 25,000.00$      25,000$              

Consumption 1 ls 75,000.00$      75,000$              

Electrical Hookups 1 ls 15,000.00$      15,000$              

Temporary Protection/Enclosures 1 ls 20,000.00$      20,000$              

Snow Removal 2 winters 20,000.00$      40,000$              

Total ENCLOSURES AND TEMPORARY HEAT 190,000$              

ASBESTOS ABATEMENT

Abatement 1 ls 1,580,000.00$ 1,580,000$         

Total Asbestos Abatement 1,580,000$           

024100 MASS DEMOLITION

Building Demolition 1 ls 1,100,000.00$ 1,100,000$         

Total Mass Demolition 1,100,000$           

024119 SELECTIVE DEMOLITION

Selective Demolition 1 ls w/Mass Demo

TOTAL SELECTIVE DEMOLITION w/Mass Demo

31 SITE WORK (32 & 33)  

Exc For Thickened Slab @ Masonry Partitions 805 lf 2.00$               1,610$                

Clear & Grub 1 ls 10,000.00$      10,000$              

Selective Trimming at Property Lines 1 ls 2,500.00$        2,500$                

Earthwork

From Cross-Sections

Excavation - (price as structure Exc) 8,036 cy 15.00$             120,540$            

Fill from Structure Exc 10,274 cy 5.00$               51,370$              

Structural Fill 1,268 cy 40.00$             50,720$              

Strip Topsoil 3,704 cy 3.00$               11,111$              

6" Topsoil Screen & Spread 1,188 cy 8.00$               9,505$                

Regrade Site 60,000 sf 0.60$               36,000$              

Structure Exc for Buildings 4,200 cy 15.00$             63,000$              

Structure Backfill (Gravel) 3,200 cy 40.00$             128,000$            

Waste - Structure Excavation Off-Site 510 cy 5.00$               2,550$                

Structure Exc for Site Walls 1,056 cy 15.00$             15,840$              

Structure Backfill (Gravel) 1,307 cy 40.00$             52,280$              

Backfill from Excavation 257 cy 5.00$               1,285$                

Waste - Structure Excavation Off-Site 799 cy 5.00$               3,995$                

8" Processed Gravel Base Below SOG 1,185 cy 45.00$             53,325$              

Trench Exc for Plumbing Below New SOG 995 lf 10.00$             9,950$                

Trench Exc for Telephone and Cable TV 150 cy 16.00$             2,400$                

4" Conduits for above 2 x 100 500 lf 8.00$               4,000$                
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Trench Exc for Electrical Service 70 cy 16.00$             1,120$                

Trench Exc for Site Lighting 2,200 lf 10.00$             22,000$              

Utilities & Storm Drainage

Catch Basins 9 ea 2,700.00$        24,300$              

Storm Piping - ALLOW 3,000 lf 45.00$             135,000$            

Storm Water Detention System 1 ls 125,000.00$    125,000$            

Sanitary Site Piping 3,000 lf 30.00$             90,000$              

Sanitary Manholes 4 ea 3,000.00$        12,000$              

6"Water Line - ALLOW 1 ls 15,000.00$      15,000$              

Connect to Existing 2 ea 5,000.00$        10,000$              

6" Fire Line - ALLOW 1 ls 9,000.00$        9,000$                

Fire Hydrant 2 ea 2,500.00$        5,000$                

Gas Line (Exc only) 1 ls 5,000.00$        5,000$                

Paving 

3" Bituminous Conc Pavt

Heavy Duty 4,513 sy 25.00$             112,825$            

Light Duty 2,914 sy 20.00$             58,280$              

6" Process Gravel Base 138 cy 40.00$             5,501$                

10" BR Gravel 234 cy 28.00$             6,547$                

Pavement Marking 152 spaces 10.00$             1,520$                

HC Stalls 10 ea 15.00$             150$                   

Cross Walk 195 lf 10.00$             1,950$                

Bituminous Concrete Curbs 1,650 lf 4.00$               6,600$                

Integral Concrete Curbs 1,700 lf 30.00$             51,000$              

Concrete Sidewalks 24,570 sf 9.50$               233,415$            

6" Process Gravel Base 455 cy 40.00$             18,200$              

Misc Site Improvements

Precast Wheel stops 10 ea 150.00$           1,500$                

Transformer Pad 1 ea 1,000.00$        1,000$                

Dumpster Pad 200 sf 15.00$             3,000$                

Dumpster Fence 60 lf 30.00$             1,800$                

Gates at Above 2 Pr 1,500.00$        3,000$                

Concrete Light Pole Bases 14 ea 650.00$           9,100$                

Traffic/Parking/Misc Signs 20 ea 250.00$           5,000$                

Planting

Seeding 64,161 sf 0.15$               9,624$                

Planting - ALLOW 1 ls 20,000.00$      20,000$              

Total Sitework 1,633,414$           

033004 CIP Concrete (031004)  

Site Concrete 1 ls w/Below

Stairs

Risers 424 lf 200.00$           84,800$              

Wall Footings 38 cy 500.00$           19,000$              

Walls 31 cy 700.00$           21,700$              

Landing 48 sf 20.00$             960$                   

Retaining Walls

Footings 225 cy 450.00$           101,250$            

Walls 170 cy 650.00$           110,500$            

Cast-In-Place Concrete

4" SOG (Including Barrier 1) 46,536 sf 7.00$               325,752$            

Thickened Slab 125 cy 135.00$           16,875$              

Vapor Barrier 51,200 sf 2.00$               102,400$            

Slab-On-Metal Deck 3"/1-1/2" (Including Barrier 1) 51,496 sf 7.50$               386,220$            

Continuous Footings 160 cy 450.00$           72,000$              
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Foundation Walls < 6' 110 cy 600.00$           66,000$              

Foundation Walls > 6' 459 cy 675.00$           309,825$            

Temporary Shoring 10,325 sf 2.00$               20,650$              

Underpinning - Tie to Existing 174 sf 100.00$           17,400$              

Elevator Pit

Pit Slab 200 sf 20.00$             4,000$                

Pit Walls 6 cy 600.00$           3,600$                

Sump Pits 1 ea 1,500.00$        1,500$                

Metal Pan Stairs 9 flts 1,500.00$        13,500$              

Misc Equipment Pads 1 ALLOW 5,000.00$        5,000$                

Foundation Insulation 1,575 sf 2.50$               3,938$                

Total CIP 1,686,870$           

042000 Unit Masonry  

Interior Walls 1 ls w/Below

8" CMU Partitions 6,734 sf 18.00$             121,212$            

10" CMU Partitions 17,504 sf 20.00$             350,080$            

12" CMU Partitions - Gym - Load Bearing 10,500 sf 30.00$             315,000$            

Exterior Walls 1 ls w/Below

Brick Veneer 43,000 sf 28.00$             1,204,000$         

Precast Conc Sill 670 lf 40.00$             26,790$              

Precast Conc Header 670 lf 50.00$             33,488$              

3" Rigid Cavity Insulation @ Gym 12,825 sf 1.75$               22,444$              

Vapor Barrier @ Gym 12,825 sf 5.00$               64,125$              

Brick "Column" Enclosures 166 sf 30.00$             4,966$                

TOW Masonry Seismic Clips @ 4' OC 150 ea 25.00$             3,750$                

Scaffolding @ Gym & Exterior Façade 45,000 sf 1.50$               67,500$              

Grout HM Frames in Masonry Walls 46 ea 150.00$           6,900$                

Lintels at Windows (Install Only) 177 ea 75.00$             13,275$              

Firestopping @ Vaults, Stairs & Elevators 1,260 lf 15.00$             18,900$              

Reinforcement 1 ls w/Units

Site Masonry

Precast Cap 559 lf 75.00$             41,925$              

Brick Veneer 8,169 sf 26.00$             212,394$            

Total Unit Masonry 2,506,748$           

051204 Structural Steel Framing (053004)  

Structural Joists 20 ea 6,000.00$        120,000$            

Support Steel @ Gym 28 tons 4,500.00$        126,000$            

1-1/2" Floor Deck 51,946 sf 3.25$               168,825$            

3" Roof Deck 69,800 sf 3.50$               244,300$            

Structural Steel  450 tons 4,000.00$        1,800,000$         

Relieving Angles - Brick Support 1 ls 30,000.00$      30,000$              

Total Structural Steel 2,489,125$           

055000 Metal Fabrications  

Masonry Seismic Clips 1 ls 2,500.00$        2,500$                

Lintels (Furnish Only) 1 ALLOW 20,000.00$      20,000$              

Roof Access Stair 1 ls 5,000.00$        5,000$                

TV Supports 1 ls 1,500.00$        1,500$                

Metal Bollards 1 ls 5,000.00$        5,000$                

Elevator 1 ls w/Below

Hoist Beam 2 ea 1,500.00$        3,000$                

Sill Angles 8 ea 150.00$           1,200$                

Sump Pit Grate/Frame 1 ea 2,000.00$        2,000$                

Pit Ladder 1 ea 1,250.00$        1,250$                

Expansion Joints 1 ls 40,000.00$      40,000$              
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Exterior Wall-Wall 1 ls w/Above

Interior Floor-Floor 1 ls w/Above

Interior Wall-Wall 1 ls w/Above

Metal Stairs 126 risers 575.00$           72,450$              

Stair Railings & Guardrails 1 ls w/Above

Total Metal Fabrications 153,900$              

061053 Rough Carpentry

Roof Blocking 1 ls w/Below

Roof Perimeters 1,860 lf 15.00$             27,900$              

Top of Wall @ Mansard 632 lf 12.00$             7,584$                

Plywood - Mansard Verticals 4,320 sf 5.50$               23,760$              

BOW Roof Blocking 1,050 lf 12.00$             12,600$              

Miscellaneous @ Roofing 220 lf 12.00$             2,640$                

MEP Penetrations, Curbing & Misc 1 ls 5,000.00$        5,000$                

Window Blocking 3,464 lf 10.00$             34,635$              

MEP Backing 1 ls 2,500.00$        2,500$                

IN-WALL 1 ls w/GWB

Temporary Guard Rails @ Stairs,Elevators,Open to below 450 lf 10.00$             4,500$                

Temporary Doors - Install/Remove 11 prs 1,000.00$        11,000$              

Laborer Expense 78 x 16 1,248 mhrs 60.00$             74,880$              

Set Doors & Hardware 244 leafs 380.00$           92,720$              

Total Rough Carpentry 299,719$              

064023 Interior Architectural Woodwork  

PLAM Casework 1 ls -$                 w/Below

Uppers 116 lf 150.00$           17,400$              

Lowers 120 lf 250.00$           30,000$              

PLAM Counter 190 sf 30.00$             5,700$                

Solid Surface Counter 240 sf 40.00$             9,600$                

Plumbing Apron at SS tops 108 lf 10.00$             1,080$                

Reception Desk - Community Center 13 lf 450.00$           5,850$                

Miscellaneous Millwork - NOT Shown 1 ALLOW 50,000.00$      50,000$              

Wall Paneling 1 ALLOW 100,000.00$    100,000$            

Display Cases 1 ALLOW 15,000.00$      15,000$              

Closet Shelf & Pole 20 lf 100.00$           2,000$                

Solid Surface Window Sills 564 lf 40.00$             22,560$              

Hardware & Accessories 1 ls 2,500.00$        2,500$                

Installation - 50% 50% x 261,690.00$    130,845$            

EXTERIOR

Cupola 1 ALLOW 50,000.00$      50,000$              

Exterior FRP/Wood Columns - ALLOW 8 ea 2,500.00$        20,000$              

Total Arch Woodwork 462,535$              

071416 Self-Adhering Sheet Waterproofing   

Waterproofing 5,508 sf 3.50$               19,278$              

Waterproofing w/Protection Board 4,816 sf 5.00$               24,080$              

Total WP 43,358$                

072100 Insulation   

Foundation Insulation 1 ls w/Concrete

Cavity Insulation 1 ls w/Trades

Mineral Wool Insulation @ Mansard Roofs 23,130 ls 1.25$               28,913$              

Sound Attenuation Insulation 1 ls w/Trades

Total Insulation 28,913$                

072726 Fluid Applied Membrane Barriers   

Air & Vapor Barriers 1 ls w/Trades

Total Air Barriers w/Trades
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074000 Roofing   

Soffit Ceiling Panels - Exterior 2,430 sf 20.00$             48,600$              

Type "A" Single-Ply PVC Membrane, 1/4" Cover Board 23,800 sf 15.00$             357,000$            

2 Layers 2" Rigid Iso - Sloped 1 ls w/Above

Vertical Membrane 4,320 sf 7.50$               32,400$              

Type "B" Architectural Shingles on Vented Nailable Deck 21,448 sf 12.00$             257,376$            

4" Rigid Insulation 1 ls w/Above

Type "C" Single-Ply PVC Membrane, 1/4" Cover Board 2,238 sf 14.00$             31,332$              

2 Layers 2" Rigid Iso - Flat 1 ls w/Above

Miscellaneous Flashings, Penetrations, Roof Drains, etc 1 ls 55,000.00$      55,000$              

Total Roofing 781,708$              

078413 Penetration Firestopping

Firestopping 1 ls w/Trades

Total Penetration Firestopping w/Trades

079200 Joint Sealants  

Caulking 1 ls 18,000.00$      18,000$              

Total Joint Sealants 18,000$                

081113 Hollow Metal Doors & Frames  

Metal Frames 1 ls w/Below

Single 215 ea 150.00$           32,250$              

Double 19 ea 250.00$           4,750$                

ADD for Fire Rating 9 ea 50.00$             450$                   

Borrowed Lights 8 ea 175.00$           1,400$                

Metal Doors 45 ea 450.00$           20,250$              

ADD for Fire Rating 9 ea 100.00$           900$                   

6'0" x 1'0" Transoms 3 ea 150.00$           450$                   

Accessories 1 ls 1,500.00$        1,500$                

Total Hollow Metal Doors & Frames 61,950$                

081416 Flush Wood Doors  

Flush Solid Core Wood Doors - 3'0" x 7'0" 185 ea 375.00$           69,375$              

Flush Solid Core Wood Doors -Pr ( 3'0" x 7'0") 7 ea 750.00$           5,250$                

ADD for Fire Rating 14 ea 250.00$           3,500$                

ADD for Vision Kits - Small 15 ea 100.00$           1,500$                

ADD for Vision Kits - Half Door 15 ea 250.00$           3,750$                

Closet Sliding Doors - 2 leaves 1 ea 400.00$           400$                   

Premachined and Prefinished 1 ls w/Above

Total Flush Wood Doors 83,775$                

083113 Access Doors & Frames  

Access Doors & Frames 8 ea 400.00$           3,200$                

Total Access Doors & Frames 3,200$                  

083600 Overhead Doors  

Coiling Door 1 ea 5,000.00$        5,000$                

Total OHD 5,000$                  

084000 Vault Doors

Vault Doors 5 ea 8,000.00$        40,000$              

Total Vault Doors 40,000$                

084213 Aluminum Entrances & Storefronts  

Aluminum Entrance Doors 4 prs 4,700.00$        18,800$              

Main Entry Door System - ALLOW 1 ea 15,000.00$      15,000$              

Front Stair Entry Door Systems - ALLOW 2 ea 7,500.00$        15,000$              

Aluminum  Windows - 3'0" x 3'0" 360 sf 60.00$             21,600$              

Insulated Fiberglass Sandwich Panels 40 ea 500.00$           20,000$              

Aluminum  Windows - 4'0" x 6'8" 3,762 sf 60.00$             225,713$            

Aluminum Storefront at Community Center 189 sf 80.00$             15,120$              
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Curtainwall 976 sf 115.00$           112,240$            

Caulking 1 ls 4,500.00$        4,500$                

Total Storefronts 447,973$              

087100 Door Hardware

Hardware Sets - Single Leaf 215 ea 450.00$           96,750$              

Hardware Sets - Pair of Doors 19 ea 700.00$           13,300$              

OP Fire Rated Openings 14 ea 250.00$           3,500$                

Cylinders at Alum Doors 8 ea 60.00$             480$                   

Keying 1 ls 500.00$           500$                   

Total Door Hardware 114,530$              

088000 Glazing  

Laminated Safety Glass 1 ls w/Below

Door Vision Kits small 15 ea 100.00$           1,500$                

Full Glass 15 sf 250.00$           3,750$                

Borrowed Light Glazing 180 sf 18.00$             3,240$                

Misc Glazing 1 ls 1,000.00$        1,000$                

Mirrors 96 sf 20.00$             1,920$                

Total Glazing 11,410$                

089000 Louvers & Vents  

Louvers 1 ls 5,000.00$        5,000$                

Total Louvers 5,000$                  

092116 Gypsum

Jobsite Cleaning 240 mhrs 60.00$             14,400$              

Engineering 1 ls 10,000.00$      10,000$              

Light Gauge Roof Framing 1 ls 175,000.00$    175,000$            

Interior Partitions

Furred Partitions 12,936 sf 6.00$               77,616$              

Standard Partitions 94,369 sf 8.00$               754,952$            

Exterior Partitions

Exterior BU 24,588 sf 18.00$             442,584$            

South Wall Cornice 365 lf 400.00$           146,000$            

Gyp Board Ceilings 4,337 sf 7.50$               32,528$              

Soffits 300 lf 55.00$             16,500$              

Install HM Frames - Drs, Windows & Borrowed Lites 242 ea 125.00$           30,250$              

Inwall Blocking 1 ls 10,000.00$      10,000$              

Insulation 1 ls w/Units

Lifts & Staging 1 ls 10,000.00$      10,000$              

Firestopping - Corridor Walls 1,723 lf 20.00$             34,460$              

Total Gypsum Board Assemblies 1,754,290$           

093000 Tiling (093033)

Toilet Rooms

Floor Prep 2,794 sf 0.25$               699$                   

Tile Flooring 2,794 sf 11.50$             32,131$              

Wall Tiling - 8'-0" 5,552 sf 12.00$             66,624$              

Base 839 lf 12.00$             10,068$              

Stone Thresholds 15 ea 150.00$           2,250$                

Accessories 1 ls w/Units

Lobby Area

Floor Prep 864 sf 0.25$               216$                   

Floor Tile 864 sf 14.00$             12,096$              

Base 90 lf 12.00$             1,080$                

Clean & Protect 1 ls 2,500.00$        2,500$                

Total Tiling 127,664$              

095113 Acoustical Panel Ceilings
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Acoustical Ceilings - 2x2 Standard 33,827 sf 4.25$               143,765$            

Acoustical Ceilings - 2x2 Standard Corridors 10,992 sf 4.25$               46,716$              

Acoustical Ceilings - 2x4 Standard 14,724 sf 4.00$               58,896$              

Main Lobby Ceiling 855 sf 6.00$               5,130$                

Acoustical Ceilings - 2x2 Washable @ Toilet/Lockers 4,798 sf 6.00$               28,788$              

Misc Trim & Accessories 1 ls w/Above

Total Acoustical Ceilings 283,295$              

096500 Resilient Flooring & Accessories (096513, 16, 19)

Floor Prep 30,398 sf 0.30$               9,119$                

Sheet Flooring-Specialty at Corr. near Main Level Stair 350 sf 10.00$             3,500$                

Integral Base 2,793 lf 6.00$               16,758$              

VCT Flooring 27,206 sf 3.50$               95,221$              

Rubber Tile 2,842 sf 9.50$               26,999$              

Resilient Base 14,854 lf 2.25$               33,422$              

Rubber Stair Treads 372 lf 21.00$             7,812$                

Accessories & Metal Trims 1 ls w/Above

Moisture Testing 1 ls w/Above

Final Clean, Wax & Protect 30,398 sf 0.75$               22,799$              

Total Resilient 215,629$              

096466 Wood Athletic Flooring

Wood Athletic Flooring 13,213 sf 15.00$             198,195$            

Total Wood Athletic Flooring 198,195$              

096816 Sheet Carpeting

Floor Prep 37,800 sf 0.30$               11,340$              

Carpet 3,826 sy 40.00$             153,040$            

Carpet - Static 374 sy 45.00$             16,830$              

Clean & Protect 37,800 sf 0.50$               18,900$              

Total Carpeting 200,110$              

096900 Raised Access Flooring

Raised Access Flooring 1 ALLOW 5,000.00$        5,000$                

Total Raised Access Flooring 5,000$                  

099100 Painting

Walls 1 ls w/Below

GWB 226,262 sf 0.60$               135,757$            

Masonry 96,200 sf 1.25$               120,250$            

Exterior Items 1 ls 10,000.00$      10,000$              

Exposed Ceilings 20,200 sf 1.15$               23,230$              

Soffits/Ceilings 4,637 sf 1.00$               4,637$                

HM Frame 234 ea 125.00$           29,250$              

HM Doors 64 ea 175.00$           11,200$              

HM Borrowed Lights 8 ea 150.00$           1,200$                

Sealed Concrete Floors 6,218 sf 1.50$               9,327$                

Touch-Up 120 mhrs 75.00$             9,000$                

Total Painting 353,851$              

101100 Visual Display Surfaces  

Visual Display Units 1 ALLOW 10,000.00$      10,000$              

Total VDB 10,000$                

101400 Signage  

Room Panel Signs 192 ea 60.00$             11,520$              

Lettering - F/I 82 ea 100.00$           8,200$                

Directory - F/I 4 ea 1,000.00$        4,000$                

Building Signage - F/I 1 ALLOW 10,000.00$      10,000$              

Installation 192 ea 35.00$             6,720$                

Total Signage 40,440$                
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102113 Toilet Compartments  

Floor Mounted, OH Braced, Phenolic 1 ls w/Below

Handicap Stall 6 ea 1,550.00$        9,300$                

Standard Stall 21 ea 1,100.00$        23,100$              

Urinal Screen 10 ea 300.00$           3,000$                

Total Toilet Compartments 35,400$                

102800 Toilet Accessories  

Bathroom Accessories 1 ls w/Below

TTD - Kimberly Clark K-C Pro Coreless 28 ea 20.00$             560$                   

PTD - K-C IN-Sight Sanitouch 28 ea 75.00$             2,100$                

LSD - Hillyard "Affinity" 28 ea 25.00$             700$                   

Grab Bar - Bobrick B-6806.99 20 ea 35.00$             700$                   

SGB - Bobrick B-4998.99 10 ea 200.00$           2,000$                

Mirrors - Bobrick B-290 18"x36" 10 ea 125.00$           1,250$                

Mirrors - Large 8 ea 250.00$           2,000$                

Diaper Changing Stations 6 ea 400.00$           2,400$                

RH - Bobrick B-6707 1 ls 500.00$           500$                   

Shower Room Accessories 1 ls NOT Included

Custodial Accessories 1 ls w/Below

MBH - Bobrick B-224 3 ea 155.00$           465$                   

Shipping 1 ls 500.00$           500$                   

Installation 145 ea 55.00$             7,975$                

Total Toilet Accessories 21,150$                

104400 Fire Specialties  

Emergency Key Cabinet - Knox 3200,  3" x 7" x7" 1 ea 250.00$           250$                   

Fire Protection Specialties 1 ls w/Below

FEC Semi Recessed 6 ea 249.00$           1,494$                

Fire Extinguisher 6 ea 100.00$           600$                   

Shipping 1 ls 250.00$           250$                   

Installation 6 ea 140.00$           840$                   

Total FE 3,434$                  

105000 Lockers  

Lockers, Benches, etc 1 ALLOW 40,000.00$      40,000$              

Total Lockers 40,000$                

105500 Postal Specialties

ALLOWANCE 1 ls 15,000.00$      15,000$              

Total Postal Specialties 15,000$                

105600 High Density Storage

Vaults 1 ALLOW 20,000.00$      20,000$              

Total High Density Storage 20,000$                

113100 Residential Appliances  

Residential Appliances 1 ls w/Below

Range 4 ea 1,000.00$        4,000$                

Microwave 4 ea 400.00$           1,600$                

Refrigerator 4 ea 1,500.00$        6,000$                

Dishwasher 4 ea 600.00$           2,400$                

Unload, Distribute, Install 16 ea 180.00$           2,880$                

Total Residential Appliances 16,880$                

115213 Audio Visual Systems

Conference Rooms 15 ea 2,500.00$        37,500$              

Council Chambers 1 ea 5,000.00$        5,000$                

Lobby/Atrium 1 ls 2,500.00$        2,500$                

Total Audio Visual Systems 45,000$                

116623 Gymnasium Equipment  

10



Basketball Backboards, Goals 4 ea 4,500.00$        18,000$              

Wall Pads 2,600 sf 15.00$             39,000$              

Divider Curtain 0 lf NOT Included

Scoreboard/Miscellaneous Accessories 1 ls 15,000.00$      15,000$              

Total Gymnasium Equipment 72,000$                

122300 Window Treatments  

Window Blinds on 4'0" x 6'8" windows 3,800 sf 7.50$               28,500$              

Total Window Treatments 28,500$                

124813 Entrance Floor Mats & Frames  

Recessed Floor Mats 74 sf 45.00$             3,330$                

Surface Floor Mats 143 sf 30.00$             4,290$                

Total Floor Mats 7,620$                  

140000 Elevator  

4 Stop Elevator - 2 Each 8 stops 30,000.00$      240,000$            

. Total Elevator 240,000$              

210001 Fire Suppression Systems  

Fire Sprinkler 95,702 sf 5.00$               478,510$            

Fire Pump 1 ls NOT Included

Total Fire Suppression Systems 478,510$              

220001 Plumbing

Plumbing Systems 95,702 sf 8.00$               765,616$            

Total Plumbing 765,616$              

230001 HVAC  

Heating & Cooling Systems 95,702 sf 42.00$             4,019,484$         

Total HVAC 4,019,484$           

240001 MEP Coordination

Coordination & Clash Detection 78 weeks 1,700.00$        132,600$            

132,600$              

260001 Electrical (27, 28)  

Electrical 95,702 sf 28.00$             2,679,656$         

Sound Systems - Council Chambers & Helen Nelson Rm 1 ALLOW 150,000.00$    150,000$            

Total Electrical 2,829,656$           

261001 Security

ALLOWANCE 1 ls 100,000.00$    100,000$            

Total Security 100,000$              

25,972,756$         
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WKS MOS

Location: Newington, CT

A/E: Kaestle Boos Associates 104.0 24
January 24, 2014

104.0 24
GENERAL CONDITIONS 

Project Executive - (10%) 10.4 wks 3,800.00$        39,520$           

General Superintendent - (20%) 20.8 wks 4,000.00$        83,200$           

Superintendent - (100%) 104 wks 3,200.00$        332,800$         

Assistant Superintendent 0 wks -$                -$                 

Project Manager - (100%) 108 wks 3,500.00$        378,000$         

MEP Coordinator (20%) 20.8 wks 3,600.00$        74,880$           

Project Engineer 104.0 wks 2,800.00$        291,200$         

Accounting - (10%) 0 wks -$                -$                 
Clerical - (20%) 10.4 wks 2,200.00$        22,880$           

Field Office Trailer 24 mos 400.00$           9,600$             

Field Office Furniture 1 ls 1,000.00$        1,000$             

Fax, P.C., Printer, Copier 1 ls 3,500.00$        3,500$             

Coffee/Water mos -$                -$                 

Office Supplies 24 mos 100.00$           2,400$             

Postage& Courier Service 104 wks 100.00$           10,400$           

Storage Trailer 0 mos -$                -$                 

Toilets  12 mos 375.00$           4,500$             

Temporary Roads

Engineering Layout 1 ls 1,200.00$        w/GenReq

Batter Boards Layout -$                 

Architect's Fee -$                 

CPM Schedule & MIS Consultant 1 ls -$                w/GenReq

Telephone/Fax/Internet 12 mos 600.00$           7,200$             

Water Service Fee -$                -$                 

Water (Monthly) mos -$                -$                 

Temporary Electric Service By Owner -$                -$                 

Temporary Electric Lights & Wiring -$                

Electric Energy  By Owner mos 900.00$           -$                 

Standby Generator -$                 

Snow Removal (As Required) 160 hrs 60.00$             9,600$             

Temporary Heat (Interior) 1 ls -$                w/GenReq

Winter Conditions (Exterior) 1 ls -$                w/GenReq

Hay, Canvas, Heaters 1 ls -$                w/GenReq

Temporary Enclosures 1 ls w/Carpentry

Small Tools & Equipment 1 ls 2,500.00$        2,500$             

Trucking 52 wks 50.00$             2,600$             

Construction Fences 1 ls -$                w/GenReq

Guardrails lf 6.00$               -$                 

Ladders 2 ea 300.00$           600$                

Temp Planking at Stair Treads 250 lf 3.50$               875$                

Protect Floor Openings ea 400.00$           -$                 

Protect Wall Openings ea -$                 

Temporary Doors 1 ea 400.00$           w/Carpentry

Building Clean-up (Construction ) 1 hrs 55.00$             w/Carpentry

Closeout

TOTAL

Newington Town Hall
SCHEDULE

PHASE

Preconstruction

Construction



Dumpster 1 loads 800.00$           w/GenReq

Building Clean-up (Final) 31,995 sf 0.40$               12,798$           

Builder's Risk Insurance 1 ls Not Included

Prof & Pollution Ins Project Specific ls -$                 

Owner's Protective Insurance by OWNER

Travel Expenses (Gas, Tolls, Parking) 52 wks 100.00$           5,200$             

Misc. Signage 1 ls 500.00$           500$                

Job Sign 1 ea 800.00$           w/GenReq

Progress Photos/Webcam ls -$                 

Punch List Contingency ls -$                -$                 

Watchmen - - -$                 

Testing Laboratory 1 ls -$                by OWNER

Permit Fee 1 ls -$                In Estimate

Drawings & Blueprinting - Bid Packages 1 ls -$                -$                 

Drawings - Shop Drawings & Misc 1 ls 1,500.00$        1,500$             

Hoist -$                 

Misc Monthly Expense 12 mos 100.00$           1,200$             

Electric Service for Hoist -$                 

Electric Energy (or Fuel) -$                 

Crane Services -$                 
Safety & First-Aid Supplies 1 ls 500.00$           500$                

Liability Insurance -$                 

Perfromance & Payment Bonds -$                 

Miscellaneous Contingency -$                 

TOTAL GENERAL CONDITIONS 1,298,953$      

GC PER MONTH 54,123$           



WKS MOS

Location: Newington, CT 18 4

A/E: Kaestle Boos Associates 78 18
June 12, 2015 9 2

105.0 24
GENERAL CONDITIONS 

Project Executive - (20%) 21.0 wks 5,000.00$        105,000$         

General Superintendent - (20%) 19.2 wks 4,000.00$        76,800$           

Superintendent - (100%) 96.0 wks 3,800.00$        364,800$         

Assistant Superintendent 52.0 wks 3,400.00$        176,800$         

Project Manager - (100%) 105.0 wks 4,000.00$        420,000$         

MEP Coordinator (20%) wks In Estimate

Project Engineer (50%) 52.5 wks 3,000.00$        157,500$         

Accounting - (20%) 21.0 wks 2,600.00$        54,600$           
Clerical - (40%) 42.0 wks 2,200.00$        92,400$           

Field Office Trailer 22 mos 550.00$           12,100$           

Field Office Furniture 1 ls 2,000.00$        2,000$             

Fax, P.C., Printer, Copier 1 ls 3,500.00$        3,500$             

Coffee/Water 22 mos 200.00$           4,400$             

Office Supplies 22 mos 100.00$           2,200$             

Postage& Courier Service 105 wks 100.00$           10,500$           

Storage Trailer mos -$                w/Trades

Toilets  22 mos 450.00$           9,900$             

Temporary Roads w/Trades

Engineering Layout 1 ls In Estimate

Batter Boards Layout w/Trades

Architect's Fee by OWNER

CPM Schedule & MIS Consultant 1 ls -$                w/Staff

Telephone/Fax/Internet 20 mos 600.00$           12,000$           

Water Service Fee -$                Not Included

Water (Monthly) mos -$                by OWNER

Temporary Electric Service -$                by OWNER

Temporary Electric Lights & Wiring -$                w/Trades

Electric Energy  mos by OWNER

Standby Generator -$                 

Snow Removal (As Required) hrs In Estimate

Temporary Heat (Interior) 1 ls -$                In Estimate

Winter Conditions (Exterior) 1 ls -$                In Estimate

Hay, Canvas, Heaters 1 ls -$                In Estimate

Temporary Enclosures 1 ls In Estimate

Small Tools & Equipment 1 ls 2,500.00$        2,500$             

Trucking 78 wks 50.00$             3,900$             

Construction Fences 1 ls -$                In Estimate

Guardrails lf 6.00$               In Estimate

Ladders 2 ea 300.00$           600$                

Temp Planking at Stair Treads lf 3.50$               In Estimate

Protect Floor Openings ea 400.00$           In Estimate

Protect Wall Openings ea In Estimate

Temporary Doors ea 400.00$           In Estimate

Building Clean-up (Construction ) hrs 55.00$             In Estimate

Closeout

TOTAL

Newington Town Hall
SCHEDULE

PHASE

Demo/Abatement

Construction



Dumpster loads 800.00$           In Estimate

Building Clean-up (Final) 90,052 sf In Estimate

Builder's Risk Insurance 1 ls Not Included

Prof & Pollution Ins Project Specific ls Not Included

Owner's Protective Insurance by OWNER

Travel Expenses (Gas, Tolls, Parking) 96 wks 100.00$           9,600$             

Misc. Signage 1 ls 2,500.00$        2,500$             

Job Sign 1 ea In Estimate

Progress Photos/Webcam ls Not Included

Punch List Contingency ls -$                Not Included

Watchmen - - Not Included

Testing Laboratory 1 ls -$                by OWNER

Permit Fee 1 ls -$                In Estimate

Drawings & Blueprinting - Bid Packages 1 ls -$                w/Trades

Drawings - Shop Drawings & Misc 1 ls 2,500.00$        2,500$             

Hoist w/Trades

Misc Monthly Expense 22 mos 200.00$           4,400$             

Electric Service for Hoist Not Included

Electric Energy (or Fuel) Not Included

Crane Services w/Trades
Safety & First-Aid Supplies 1 ls 2,500.00$        2,500$             

Liability Insurance In Estimate

Perfromance & Payment Bonds In Estimate

Miscellaneous Contingency In Estimate

TOTAL GENERAL CONDITIONS 1,533,000$      

GC PER MONTH 63,875$           


